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Project Report
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Item Quantity Unit
 Unit

Price 
 Amount Subtotal

Earthwork
CLEARING AND GRUBBING 1             LS 300,000$            300,000$            
REMOVE PCC SIDEWALK 36,018    SF 2$                      72,040$              
REMOVE AC PAVEMENT 195,310  SF 2$                      390,620$            
REMOVE CURB AND GUTTER 7,000      LF 8$                      56,000$              
EARTH EMBANKMENT (FILL) 3,700      CY 20$                     74,000$              
EXCAVATION (CUT) 84,000    CY 25$                     2,100,000$         
Subtotal $2,992,660

Site Civil
AC PAVEMENT 3,666      TON 120$                   439,920$            
AGGREGATE BASE 9,163      CY 50$                     458,150$            
PCC CURB RAMP 4,633      SF 25$                     115,830$            
PCC SIDEWALK 35,982    SF 6$                      215,890$            
PCC STAMPED CONCRETE 5,224      SF 15$                     78,360$              
PCC DRIVEWAY 1,571      SF 15$                     23,570$              
PCC CROSS GUTTER 4,576      SF 15$                     68,640$              
CURB AND GUTTER 5,316      LF 25$                     132,900$            
CURB ONLY 4,380      LF 20$                     87,600$              
RETAINING CURB 218         LF 20$                     4,360$                
Subtotal $1,625,220

Traffic & Lighting 
TRAFFIC CONTROL 1             LS 500,000$            500,000$            
TEMPORARY LIGHTING 1             LS 150,000$            150,000$            
TRAFFIC SIGNAL - Palomar/Trenton 1             LS 275,000$            275,000$            
TRAFFIC SIGNAL - Palomar/Shopping Center 1             LS 275,000$            275,000$            
TRAFFIC SIGNAL - HAWK 1             LS 175,000$            175,000$            
SIGNING, STRIPING, MARKINGS 1             LS 100,000$            100,000$            
STREET LIGHTING 25           EA 20,000$              500,000$            
Subtotal $1,975,000

Track
CROSSOVER 1             LS 1,300,000$         1,300,000$         
TEMPORARY AT-GRADE CROSSING 1             LS 500,000$            500,000$            
Subtotal $1,800,000

Rail Signal & OCS
OCS MODIFICATION/STAGING 4             EA 250,000$            1,000,000$         
MISC SIGNALING ALLOWANCE 1             LS 1,350,000$         1,350,000$         
Subtotal $2,350,000

Structures
BRIDGE - INDUSTRIAL 7,415      SF 280$                   2,076,200$         
BRIDGE -  RAILROAD 7,250      SF 1,025$                7,431,250$         
RETAINING WALLS SIDEWALK 10,267    SF 125$                   1,283,371$         
RETAINING WALLS UPPER SECANT PILE 22,601    SF 150$                   3,390,150$         
RETAINING WALL RAILING 2,693      LF 200$                   538,600$            
STAIR RAILING 420         LF 150$                   63,042$              
BARRIER RAILING 681         LF 250$                   170,335$            
STAIRWELLS 2             EA 150,000$            300,000$            
SHEETING/SHORING/BRACING 1             LS 250,000$            250,000$            
Subtotal $15,502,948
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Culverts and Drainage
PUMP STATION 1             LS 2,500,000$         2,500,000$         
18" RCP 250         LF 200$                   50,000$              
24" RCP 780         LF 225$                   175,500$            
48" RCP 270         LF 400$                   108,000$            
60" RCP 870         LF 650$                   565,500$            
24" RCP, 3000D, JACK BORE 130         LF 750$                   97,500$              
CATCH BASINS/INLETS 21           EA 10,000$              210,000$            
MANHOLES/JUNCTIONS 14           EA 7,500$                105,000$            
DETENTION BASIN & CHAMBERS 1             EA 425,000$            425,000$            
STORMWATER DEVICES (Filterra, Bioswale, etc.) 19           EA 40,000$              760,000$            
Subtotal $4,996,500

Landscape & Irrigation
24" BOX TREES 130         EA 800$                   104,000$            
LANDSCAPE 42,408    SF 8$                      339,264$            
IRRIGATION 42,408    SF 10$                     424,080$            
Subtotal $867,344

Site Mitigation
SWPP 1             LS 250,000$            250,000$            
DEWATERING 1             LS 100,000$            100,000$            
PERMANENT EROSION CONTROL (HYDROSEED) 1             LS 50,000$              50,000$              
Subtotal $400,000

Utilities
SEWER 8" VCP 295         LF 175$                   51,625$              
SEWER 15" VCP 40           LF 200$                   8,000$                
SEWER 21" VCP 470         LF 275$                   129,250$            
SEWER MANHOLES 10           EA 7,500$                75,000$              
SEWER FORCE MAIN THRU BRIDGE 40           LF 500$                   20,000$              
SEWER LIFT STATION 1             LS 1,500,000$         1,500,000$         
WATER 8" DIP 210         LF 200$                   42,000$              
WATER 10" DIP 2,050      LF 250$                   512,500$            
WATER 16" DIP 314         LF 299$                   93,886$              
WATER 16" DIP 315         LF 300$                   94,500$              
SDG&E Steel Pole Relocation (in easement) 1             LS 1,500,000$         1,500,000$         
Subtotal $4,026,761

Base Construction Estimate (BCE) 36,536,433$       

MINOR ADDITIONS/ALLOWANCES 10.00% x  BCE  $        3,653,600 
Contractor Mobilization 10.00% x  BCE  $        3,653,600 
Contractor Demobilization 5.00% x  BCE  $        1,826,800 
Contingency 25.00% x  BCE  $        9,134,100 
Subtotal $18,268,100

 $   54,805,000 

Right-of-Way 
Temporary R/W, Easements 123,088        SF 37$                     4,563,000$         

Easements (Utility/Drainage) 106,928        SF 10$                     1,077,000$         

Easements (Roadway Purposes) 13,871          SF 375$                   5,202,000$         
Property Acquisition 64,368          SF 60$                     3,862,000$         
Appraisals & ROW Consultant 15 % R.O.W Costs 2,206,900$         

Right-of-way Contingency (10% to 35%) 35 % R.O.W Costs 5,149,300$         

 $   22,060,000 
NOTE:

Acquisition assumes that MTS rail corridor and trolley station site are via permit only with no associated acquisition cost.

Additionally, southwest corner at Palomar and Industrial are offers of dedication from the development, no costs shown.

Additional utility easements may be required.

Cost to cure, goodwill, severance damages included 

RIGHT-OF-WAY COST ESTIMATE

CONSTRUCTION COST ESTIMATE (CCE)
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